



ASSAM STATE AGRICULTURAL MARKETING BOARD

RAMKRISHNA MISSION ROAD, ULUBARI
GUWAHATI – 781 007

Cell: (+91) 7086047912-Establishment; 7086047911- Development; 7086047913-Engineering; 7086082484-Inf & Publicity; 7086047914-Accounts.

No. ASAMB/ENGG/2665/2019/13

Dated Guwahati, the 17th March, 2020.

SHORT TENDER NOTICE

Separate sealed tenders are invited from the appropriate class of registered contractors of Assam State Agricultural Marketing Board (ASAMB) only for the following works, which will be received by the undersigned up to 2.00 PM of 27-03-2020 and will be opened at 3.00 PM on the same day. In case the office happens to be closed on the date of receiving/opening of tenders, the tenders will be received /opened on the next working day as per the same schedule of time. The tender documents will be issued from the ASAMB during office hours from 21-03-2020 to 24-03-2020 against payment of requisite cost (non-refundable) in terms of Bank Demand Draft/Bankers Cheque/Pay Orders only pledged in favour of the undersigned and payable at Guwahati. The contractors should apply with their up to date registration certificate of ASAMB for obtaining tender document. The contractors must submit with their tenders (i) up to date registration certificate of ASAMB (ii) GST registration certificate (iii) PAN card and (iv) any other documents as specified in tender documents along with requisite Earnest Money (2% of estimated amount for General Category & 1% for SC/ST/OBC/MOBC/Technically Qualified) in terms of TDR/CDR/FDR only pledged in favour of the undersigned without which the tender shall be rejected directly. Details of tender and specification of works may be seen in the Engineering Wing of ASAMB during all working hours up to 26-03-2020.

| Sl. No. | Name of work | Estimated amount (Rs.) | Time for completion | Cost of tender document (Rs.) |
|---------|---|------------------------|---------------------|-------------------------------|
| 1 | Construction of Trader Shop Unit- 8 (A) in the South side of SMY, Gandhi Maidan, Hojai under Lanka RMC, Nilbagan, Dist.:Hojai | 27,22,945.00 | 5 (five) months | 500.00 |
| 2 | Construction of Trader Shop Unit- 8 (B) in the South side of SMY, Gandhi Maidan, Hojai under Lanka RMC, Nilbagan, Dist.: Hojai | 16,62,489.00 | 4 (four) months | 500.00 |
| 3 | Construction of Trader Shop Unit- 8 (C) in the South side of SMY, Gandhi Maidan, Hojai under Lanka RMC, Nilbagan, Dist.: Hojai | 9,13,639.00 | 3 (three) months | 500.00 |
| 4 | Improvement of approach road by providing cement concrete block at Kharikhana Market under Lanka RMC, Nilbagan, Dist.: Hojai . | 19,94,844.00 | 3 (three) months | 500.00 |
| 5 | Replacement of roofing sheet (CGI) by Pre Painted Galvanized Iron Sheet (PPGI) of old Godown at Chenijan under Jorhat DRMC, Chenijan, Dist.: Jorhat | 6,30,211.00 | 2 (two) months | 500.00 |

The undersigned reserves the right to accept or reject any or all tenders without assigning any reason thereof and not bound to accept the lowest tender.

Chief Executive Officer.

Memo No. No. ASAMB/ENGG/2665/2019/13-A

Dated Guwahati, the 17th March, 2020.

Copy to:

1. The Chairman, ASAMB for favour of information.
2. The Jt. CEO (Tech.), ASAMB for information and necessary action.
3. Dy. CEO i/c /EE i/c/ CAO i/c, ASAMB for information and necessary action.
4. The PO i/c, ASAMB for information and necessary action. He is requested to upload this NIT in the official website <http://asamb.assam.gov.in> immediately.
5. The Secretary, Lanka RMC, Nilbagan, Dist.: Hojai /Jorhat DRMC, Chenijan, Dist.: Jorhat for information and necessary action.
6. Concerned file.
7. Office Notice Board.

Chief Executive Officer.

M. D. Patil, AE
Pl. upload in ASAMB's website
18/03/2020