



ASSAM STATE AGRICULTURAL MARKETING BOARD

RAMKRISHNA MISSION ROAD, ULUBARI
GUWAHATI – 781 007

No. ASAMB/ENGG/2580/2019/7

Dated Guwahati, the 08th February, 2019.

SHORT TENDER NOTICE

Sealed tenders are invited from the appropriate class of registered contractors of Assam State Agricultural Marketing Board (ASAMB) only for the following works, which will be received by the undersigned up to 2.00 PM of 19-02-19 and will be opened at 3.00 PM on the same day. In case the office happens to be closed on the date of receiving/opening of tenders, the tenders will be received /opened on the next working day as per the same schedule of time. The tender documents will be issued from the ASAMB during office hours from 14-02-19 to 15-02-19 against payment of requisite cost (non- refundable) in terms of Bank Demand Draft/Bankers Cheque/Pay Orders only pledged in favour of the undersigned and payable at Guwahati. The contractors should apply with their up to date registration certificate of ASAMB for obtaining tender document. The contractors must submit with their tenders (i) up to date registration certificate of ASAMB (ii) GST registration certificate (iii) PAN card and (iv) any other documents as specified in tender documents along with requisite Earnest Money (2% of estimated amount for General Category & 1% for SC/ST/OBC/MOBC/Technically Qualified) in terms of TDR/CDR/FDR only pledged in favour of the undersigned without which the tender shall be rejected directly. Details of tender and specifications of work may be seen in the Engineering Wing of ASAMB during all working hours up to 18-02-19.

Sl. No.	Name of work	Estimated amount (Rs.)	Time for completion	Cost of tender document (Rs.)
1	Construction of Retaining cum Boundary wall at Lala Market (Bishnupur) under Hailakandi DRMC.	49,00,000.00	6 (six) months	1000.00
2	Development by earth filling at Lala Market (Bishnupur) under Hailakandi DRMC.	39,00,000.00	6 (six) months	1000.00
3	Construction of approach road for the project "Establishment of Pack-House for fruits and vegetables at Suterkandi, Karimganj.	20,89,140.00	6 (Six) months	500.00
4	Construction of RCC drain near approach road for the project "Establishment of Pack-House for fruits and vegetables at Suterkandi, Karimganj.	10,43,434.00	3 (three) months	500.00
5	Construction of boundary wall along with the iron gate in front of the project "Establishment of Pack-House for fruits and vegetables at Suterkandi, Karimganj.	4,32,737.00	3 (three) months	500.00

The undersigned reserves the right to accept or reject any or all tenders without assigning any reason thereof and not bound to accept the lowest tender.

Chief Executive Officer

Dated Guwahati, the 08th February, 2019.

Memo No. ASAMB/ENGG/2580/2019/7-A

Copy to:

1. The Chairman, ASAMB for favour of information.
2. The Jt. CEO (T), ASAMB for information and necessary action.
3. Dy. CEO/Dy. CEO (F)/EE i/c, ASAMB for information and necessary action.
4. The APO, ASAMB for information and necessary action. He is requested to upload this NIT in the official website <http://asamb.in> immediately.
5. The Secretary, Hailakandi DRMC/Karimganj DRMC for information and necessary action.
6. Concerned file.
7. Office Notice Board.

Chief Executive Officer